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General Conditions Applicable to Purchase Orders 

 

The contract consists of a purchase order and these general conditions. If there is any conflict 

between different provisions in this contract, the following rules must be applied: 

 

(a) The provisions set out in the purchase order take precedence over those set out in 

general conditions; 

(b) The provisions set out in the general conditions take precedence over those set out 

in the tender specifications; 

(c) The provisions set out in the tender specifications take precedence over those set 

out in the contractor’s tender. 

 

All documents issued by the contractor (end-user agreements, general terms and conditions, 

etc.) except its tender are held inapplicable, unless explicitly mentioned in the special 

conditions of this contract. In all circumstances, in the event of contradiction between this 

contract and documents issued by the contractor, this contract prevails, regardless of any 

provision to the contrary in the contractor’s documents. 

 

1. DEFINITIONS 

 

For the purpose of this contract, the following definitions (indicated in italics in the text) apply: 

 

‘Breach of obligations’: failure by the contractor to fulfil one or more of its contractual 

obligations; 

 

‘Confidential information or document’: any information or document received by either 

party from the other or accessed by either party in the context of the performance of the 

contract, that any of the parties has identified in writing as confidential. It may not include 

information that is publicly available; 

 

‘Conflict of interest’: a situation where the impartial and objective performance of the contract 

by the contractor is compromised for reasons involving family, emotional life, political or 

national affinity, economic interest, any other direct or indirect personal interest, or any other 

shared interest with the contracting authority or any third party related to the subject matter of 

the contract; 

 

‘Creator’: means any natural person who contributes to the production of the result;  

 

‘Force majeure’: any unforeseeable, exceptional situation or event beyond the control of the 

parties that prevents either of them from fulfilling any of their obligations under the contract. 

The situation or event must not be attributable to error or negligence on the part of the parties 

or on the part of the subcontractors and must prove to be inevitable despite their exercising due 

diligence. Defaults of service, defects in equipment or material or delays in making them 
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available, labour disputes, strikes and financial difficulties may not be invoked as force 

majeure, unless they stem directly from a relevant case of force majeure; 

 

‘Formal notification’ (or ‘formally notify’): form of communication between the parties 

made in writing by mail or email, which provides the sender with compelling evidence that the 

message was delivered to the specified recipient; 

 

‘Fraud’: an act or omission committed in order to make an unlawful gain for the perpetrator 

or another by causing a loss  to EDA ’s financial interests and relating to: i) the use or 

presentation of false, incorrect or incomplete statements or documents, which has as its effect 

the misappropriation or wrongful retention of funds or assets from the EDAbudget, ii) the non-

disclosure of information in violation of a specific obligation, with the same effect or iii) the 

misapplication of such funds or assets for purposes other than those for which they were 

originally granted, which damages the EDA's financial interests;  

 

'Grave professional misconduct': a violation of applicable laws or regulations or ethical 

standards of the profession to which a contractor or a related person belongs, including any 

conduct leading to sexual or other exploitation or abuse, or any wrongful conduct of the 

contractor or a related person which has an impact on its professional credibility where such 

conduct denotes wrongful intent or gross negligence; 

 

‘Irregularity’: any infringement of a provision of Union law resulting from an act or omission 

by an economic operator, which has, or would have, the effect of prejudicing the EDA’s budget;  

 

‘Notification’ (or ‘notify’): form of communication between the parties made in writing 

including by electronic means; 

 

‘Performance of the contract’: the execution of tasks and delivery of the purchased services 

by the contractor to the contracting authority; 

 

‘Personal Data’: (Art. 3.1 Regulation (EU) 2018/17251) ‘personal data’ means any 

information relating to an identified or identifiable natural person (‘data subject’); an 

identifiable natural person is one who can be identified, directly or indirectly, in particular by 

reference to an identifier such as a name, an identification number, location data, an online 

identifier or to one or more factors specific to the physical, physiological, genetic, mental, 

economic, cultural or social identity of that natural person; 

 

‘Personnel’: persons employed directly or indirectly or contracted by the contractor to perform 

the contract; 

 

‘Pre-existing material’: any material, document, technology or know-how which exists prior 

to the contractor using it for the production of a result in the performance of the contract; 

 

‘Pre-existing right’: any industrial and intellectual property right on pre-existing material; it 

may consist in a right of ownership, a licence right and/or right of use belonging to the 

contractor, the creator, the contracting authority as well as to any other third parties; 

                                                           
1 Regulation (EU) No 2018/1725 of the European Parliament and of the Council of 23 October 2018 on the 

protection of natural persons with regard to the processing of personal data by the Union institutions, bodies, 

offices and agencies and on the free movement of such data, and repealing Regulation (EC) No 45/2001 and 

Decision No 1247/2002/EC (OJ L 295, 21.11.2018, p.39). 
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‘Professional conflicting interest’: a situation in which the contractor’s previous or ongoing 

professional activities affect its capacity to perform the contract to an appropriate quality 

standard; 

 

‘Related person’: any natural or legal person who is a member of the administrative, 

management or supervisory body of the contractor, or who has powers of representation, 

decision or control with regard to the contractor; 

 

‘Result’: any intended outcome of the performance of the contract, whatever its form or nature. 

A result may be further defined in this contract as a deliverable. A result may, in addition to 

newly created materials produced specifically for the contracting authority by the contractor or 

at its request, also include pre-existing materials.   

 

 

2. ROLES AND RESPONSIBILITIES IN THE EVENT OF A JOINT TENDER 

 

In the event of a joint tender submitted by a group of economic operators and where the group 

does not have legal personality or legal capacity, one member of the group is appointed as 

leader of the group. 

 

3. SEVERABILITY 

 

Each provision of this contract is severable and distinct from the others. If a provision is or 

becomes illegal, invalid or unenforceable to any extent, it must be severed from the remainder 

of the contract. This does not affect the legality, validity or enforceability of any other 

provisions of the contract, which continue in full force and effect. The illegal, invalid or 

unenforceable provision must be replaced by a legal, valid and enforceable substitute provision 

which corresponds as closely as possible with the actual intent of the parties under the illegal, 

invalid or unenforceable provision. The replacement of such a provision must be made in 

accordance with Article 11. The contract must be interpreted as if it had contained the substitute 

provision as from its entry into force. 

 

 

4. PERFORMANCE OF THE CONTRACT 

 

4.1. The contractor must provide services of high quality standards, in accordance with the 

state of the art in the industry and the provisions of this contract, in particular the tender 

specifications and the terms of its tender. Where EDA has the right to make modifications 

to the results, such results must be delivered in a format and with the necessary information 

which effectively allow such modifications to be made in a convenient manner. 

 

4.2. The contractor must comply with the minimum requirements provided for in the tender 

specifications. This includes compliance with applicable obligations under environmental, 

social and labour law established by Union law, national law and collective agreements or 

by the international environmental, social and labour law provisions listed in Annex X to 
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Directive 2014/24/EU2, compliance with data protection obligations resulting from 

Regulation (EU) 2016/6793 and Regulation (EU) 2018/1725. 

 

4.3. The contractor must obtain any permit or licence required in the State where the services 

are to be provided. 

 

4.4. All periods specified in the contract are calculated in calendar days, unless otherwise 

specified. 

 

4.5. The contractor must not present itself as a representative of the contracting authority and 

must inform third parties that it is not part of the European public service. 

 

4.6. The contractor is responsible for the personnel who carry out the services and exercises its 

authority over its personnel without interference by the contracting authority. The 

contractor must inform its personnel that: 

 

(a)  they may not accept any direct instructions from the contracting authority; and 

 

(b) their participation in providing the services does not result in any employment or 

contractual relationship with the contracting authority 

 

4.7. The contractor must ensure that the personnel performing the contract and any future 

replacement personnel possess the professional qualifications and experience required to 

provide the services, as the case may be on the basis of the selection criteria set out in the 

tender specifications. 

 

4.8. At the contracting authority’s reasoned request, the contractor must replace any member 

of personnel who: 

 

(a) does not have the expertise required to provide the services; or 

(b) has caused disruption at the premises of the contracting authority. 

 

The contractor bears the cost of replacing its personnel and is responsible for any delay in 

providing the services resulting from the replacement of personnel. 

 

4.9. The contractor must record and report to the contracting authority any problem that affects 

its ability to provide the services. The report must describe the problem, state when it 

started and what action the contractor is taking to resolve it. 

 

4.10 The contractor must immediately inform the Contracting authority of any changes in the 

exclusion situations as declared, according to Article 137 (1) of Regulation (EU) 

2018/1046. 

 

 

 

                                                           
2 OJ L 94 of 28.03.2014, p. 65 
3 Regulation (EU) 2016/679 of the European Parliament and of the Council of 27 April 2016 on the protection of 

natural persons with regard to the processing of personal data and on the free movement of such data, and repealing 

Directive 95/46/EC, OJ L 119, 4.5.2016, p. 1, 

https://eur-lex.europa.eu/legalcontent/EN/TXT/?uri=uriserv:OJ.L_.2016.119.01.0001.01.ENG  

https://eur-lex.europa.eu/legalcontent/EN/TXT/?uri=uriserv:OJ.L_.2016.119.01.0001.01.ENG
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5. COMMUNICATION BETWEEN THE PARTIES 

 

5.1. Form and means of communication 

 

Any communication of information, notices or documents under the purchase order must: 

 

(a) be made in writing in paper or electronic format in the language of the purchase order; 

(b) bear the purchase order number; 

(c) be made using the relevant communication details set out in the purchase order; and 

(d) be sent by conventional or electronic mail. 

 

If a party requests written confirmation of an e-mail within a reasonable time, the other party 

must provide an original signed paper version of the communication as soon as possible. 

 

The parties agree that any communication made by email has full legal effect and is admissible 

as evidence in judicial proceedings. 

 

5.2. Date of communications by mail and email 

 

Any communication is deemed to have been made when the receiving party receives it, unless 

this purchase order refers to the date when the communication was sent. 

 

E-mail is deemed to have been received by the receiving party on the day of dispatch of that 

email, provided that it is sent to the e-mail address indicated in the purchase order The sending 

party must be able to prove the date of dispatch. In the event that the sending party receives a 

non-delivery report, it must make every effort to ensure that the other party actually receives 

the communication by email or mail. In such a case, the sending party is not held in breach of 

its obligation to send such communication within a specified deadline. 

 

Mail sent to the contracting authority is deemed to have been received by the contracting 

authority on the date on which the department responsible referred to in the purchase order 

registers it. 

 

Formal notifications are considered to have been received by the receiving party on the date of 

receipt indicated in the proof received by the sending party that the message was delivered to 

the specified recipient. 

 

6. LIABILITY 

 

6.1.  The contracting authority is not liable for any damage or loss caused by the contractor, 

including any damage or loss to third parties during or as a consequence of performance 

of the contract. 

 

6.2.  If required by the relevant applicable legislation, the contractor must take out an 

insurance policy against risks and damage or loss relating to the performance of the 

contract. It must also take out supplementary insurance as reasonably required by 

standard practice in the industry. Upon request, the contractor must provide evidence of 

insurance coverage to the contracting authority.  
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6.3. The contractor is liable for any loss or damage caused to the contracting authority during 

or as a consequence of performance of the contract, including in the event of 

subcontracting, but only to an amount not exceeding three times the total amount of the 

contract. However, if the damage or loss is caused by the gross negligence or wilful 

misconduct of the contractor or of its personnel or subcontractors, as well as in the case of 

an action brought against the contracting authority by a third party for breach of its 

intellectual property rights, the contractor is liable for the whole amount of the damage or 

loss. 

 

6.4  If a third party brings any action against the contracting authority in connection with the 

performance of the contract, including any action for alleged breach of intellectual 

property rights, the contractor must assist the contracting authority in the legal 

proceedings, including by intervening in support of the contracting authority upon request. 

If the contracting authority’s liability towards the third party is established and that such 

liability is caused by the contractor during or as a consequence of the performance of the 

contract, Article 6.3 applies. 

 

6.5  If the contractor is composed of two or more economic operators (i.e. who submitted a 

joint tender), they are all jointly and severally liable to the contracting authority for the 

performance of the contract. 

 

6.6  The contracting authority is not liable for any loss or damage caused to the contractor 

during or as a consequence of performance of the contract, unless the loss or damage was 

caused by wilful misconduct or gross negligence of the contracting authority. 

 

7. CONFLICT OF INTEREST AND PROFESSIONAL CONFLICTING INTERESTS 

 

7.1. The contractor must take all the necessary measures to prevent any situation of conflict of 

interest or professional conflicting interest. 

 

7.2. The contractor must notify the contracting authority in writing as soon as possible of any 

situation that could constitute a conflict of interest or a professional conflicting interest 

during the performance of the contract. The contractor must immediately take action to 

rectify the situation. 

 

The contracting authority may do any of the following: 

 

(a) verify that the contractor’s action is appropriate; 

(b) require the contractor to take further action within a specified deadline. 

 

7.3. The contractor must pass on all the relevant obligations in writing to: 

 

(a) its personnel; 

(b) any natural person with the power to represent it or take decisions on its behalf; 

(c) third parties involved in the performance of the contract, including subcontractors. 

 

The contractor must also ensure that the persons referred to above are not placed in a situation 

which could give rise to conflicts of interest. 
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8. CONFIDENTIALITY 

 

8.1 The contracting authority and the contractor shall treat with confidentiality any information 

or documents, in any format, disclosed in writing or orally relating to the performance of 

the contract and identified in writing as confidential. 

 

8.2 Each party must: 

 

(a) not use confidential information or documents for any purpose other than to perform 

its obligations under the contract without prior written agreement of the other party; 

 

(b)ensure the protection of such confidential information or documents with the same level 

of protection as its own confidential information or documents and in any case with due 

diligence. 

 

(c) not disclose directly or indirectly confidential information or documents to third parties 

without the prior written agreement of the other party. 

 

8.3 The confidentiality obligations set out in this Article are binding on the contracting 

authority and the contractor during the performance of the contract and for as long as the 

information or documents remain confidential unless: 

 

(a) the disclosing party agrees to release the receiving party from the confidentiality 

obligation earlier; 

 

(b)the confidential information or documents become public through other means than a 

breach of the confidentiality obligation; 

 

(c) the applicable law requires the disclosure of the confidential information or documents. 

 

8.4  The contractor must obtain from any natural person with the power to represent it or take 

decisions on its behalf, as well as from third parties involved in the performance of the 

contract, a commitment that they will comply with this Article. At the request of the 

contracting authority, the contractor must provide a document providing evidence of this 

commitment. 

 

9. PROCESSING OF PERSONAL DATA 

 

9.1 Processing of personal data by the contracting authority 

 

Any personal data included in or relating to the contract, including its implementation, shall be 

processed in accordance with Regulation (EU) 2018/1725 (pursuant to Art. 31 of Council 

Decision (CSFP) 2015/1835). Such data shall be processed solely for the purposes of the 

implementation, management and monitoring of the contract by the data controller. 

 

For the purpose of this article, 

(a) the data controller is the entity that will be communicated to the contractor upon 

signature of the contract; 

(b) the data protection notice is available at https://www.eda.europa.eu/docs/default-

source/procurement/privacy-statement.pdf  

https://www.eda.europa.eu/docs/default-source/procurement/privacy-statement.pdf
https://www.eda.europa.eu/docs/default-source/procurement/privacy-statement.pdf
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The contractor or any other person whose personal data is processed by the data controller in 

relation to this contract has specific rights as a data subject under Chapter III (Articles 14-25) 

of Regulation (EU) 2018/1725, in particular the right to access, rectify or erase their personal 

data and the right to restrict or, where applicable, the right to object to processing or the right 

to data portability. 

 

Should the contractor or any other person whose personal data is processed in relation to this 

contract have any queries concerning the processing of its personal data, it shall address itself 

to the data controller. They may also address themselves to the Data Protection Officer of the 

data controller. They have the right to lodge a complaint at any time to the European Data 

Protection Supervisor. 

 

 

9.2 Processing of personal data by the contractor 

 

The processing of personal data by the contractor shall meet the requirements of Regulation 

(EU) 2018/1725 and be processed solely for the purposes set out by the controller. For the 

purpose of this article, the subject matter and purpose of the processing of personal data by the 

contractor are strictly linked to the implementation of the contract. 

 

The contractor shall assist the controller for the fulfilment of the controller’s obligation to 

respond to requests for exercising rights of person whose personal data is processed in relation 

to this contract as laid down in Chapter III (Articles 14-25) of Regulation (EU) 2018/1725. The 

contractor shall inform without delay the controller about such requests. 

 

The contractor may act only on documented written instructions and under the supervision of 

the controller, in particular with regard to the purposes of the processing, the categories of data 

that may be processed, the recipients of the data and the means by which the data subject 

may exercise its rights.  

 

The contractor shall grant personnel access to the data to the extent strictly necessary for the 

implementation, management and monitoring of the contract. The contractor must ensure that 

personnel authorised to process personal data has committed itself to confidentiality or is under 

appropriate statutory obligation of confidentiality in accordance with the provisions of Article 

8. 

 

The contractor shall adopt appropriate technical and organisational security measures, giving 

due regard to the risks inherent in the processing and to the nature, scope, context and purposes 

of processing, in order to ensure, in particular, as appropriate: 

 

(a) the pseudonymisation and encryption of personal data; 

(b) the ability to ensure the ongoing confidentiality, integrity, availability and resilience of 

processing systems and services; 

(c) the ability to restore the availability and access to personal data in a timely manner in 

the event of a physical or technical incident; 

(d) a process for regularly testing, assessing and evaluating the effectiveness of technical 

and organisational measures for ensuring the security of the processing; 

(e) measures to protect personal data from accidental or unlawful destruction, loss, 

alteration, unauthorised disclosure of or access to personal data transmitted, stored or 
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otherwise processed. 

 

The contractor shall notify relevant personal data breaches to the controller without undue 

delay and at the latest within 48 hours after the contractor becomes aware of the breach. In such 

cases, the contractor shall provide the controller with at least the following information: 

 

(a) nature of the personal data breach including where possible, the categories and 

approximate number of data subjects concerned and the categories and approximate 

number of personal data records concerned; 

(b) likely consequences of the breach; 

(c) measures taken or proposed to be taken to address the breach, including, where 

appropriate, measures to mitigate its possible adverse effects. 

 

The contractor shall immediately inform the data controller if, in its opinion, an instruction 

infringes Regulation (EU) 2018/1725, Regulation (EU) 2016/679, or other Union or Member 

State data protection provisions as referred to in the tender specifications. The contractor shall 

assist the controller for the fulfilment of its obligations pursuant to Article 33 to 41 under 

Regulation (EU) 2018/1725 to: 

 

(a) ensure compliance with its data protection obligations regarding the security of the 

processing, and the confidentiality of electronic communications and directories of 

users; 

(b) notify a personal data breach to the European Data Protection Supervisor; 

(c) communicate a personal data breach without undue delay to the data subject, where 

applicable; 

(d) carry out data protection impact assessments and prior consultations as necessary. 

 

The contractor shall maintain a record of all data processing operations carried on behalf of the 

controller, transfers of personal data, security breaches, responses to requests for exercising 

rights of people whose personal data is processed and requests for access to personal data by 

third parties. 

 

The contracting authority is subject to Protocol 7 of the Treaty on the Functioning of the 

European Union on the privileges and immunities of the European Union, particularly as 

regards the inviolability of archives and data security, which includes personal data held on 

behalf of the contracting authority in the premises of the contractor or subcontractor.  

 

For the purpose of this article, the localisation of and access to the personal data processed by 

the contractor shall comply with the following: 

 

i. the personal data shall only be processed within the territory of the European Economic 

Area and will not leave that territory; 

ii. the contractor may not change the location of data processing without the prior written 

authorisation of the contracting authority; 

 

The contractor shall notify the contracting authority without delay of any legally binding 

request for disclosure of the personal data processed on behalf of the contracting authority 

made by any national public authority, including an authority from a third country. The 

contractor may not give such access without the prior written authorisation of the contracting 

authority. 
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The duration of processing of personal data by the contractor will not exceed the period referred 

to in Article 22.2. Upon expiry of this period, the contractor shall, at the choice of the controller, 

return, without any undue delay in a commonly agreed format, all personal data processed on 

behalf of the controller and the copies thereof or shall effectively delete all personal data unless 

Union or national law requires a longer storage of personal data. 

 

For the purpose of Article 10, if part or all of the processing of personal data is subcontracted 

to a third party, the contractor shall pass on the obligations referred to in in Articles 9.1 and 9.2 

in writing to those parties, including subcontractors. At the request of the contracting authority, 

the contractor shall provide a document providing evidence of this commitment. 

 

10. SUBCONTRACTING 

 

10.1. The contractor must not subcontract and have the contract performed by third parties 

beyond the third parties already mentioned in its tender without prior written 

authorisation from the contracting authority. 

 

10.2. Even if the contracting authority authorises subcontracting, the contractor remains bound 

by its contractual obligations and is solely responsible for the performance of this 

contract. 

 

10.3. The contractor must ensure that the subcontract does not affect the rights of the 

contracting authority under this contract, particularly those under Articles 8, 13 and 22. 

 

10.4. The contracting authority may request the contractor to replace a subcontractor found to 

be in a situation provided for in points (d) and (e) of Article 18.1. 

 

11. AMENDMENTS 

 

11.1 Any amendment to the contract must be made in writing before all contractual obligations 

have been fulfilled. 

 

11.2 Any amendment must not make changes to the contract that might alter the initial 

conditions of the procurement procedure or result in unequal treatment of tenderers. 

 

12. ASSIGNMENT 

 

12.1. The contractor must not assign any of the rights and obligations arising from the contract, 

including claims for payments or factoring, without prior written authorisation from the 

contracting authority. In such cases, the contractor must provide the contracting authority 

with the identity of the intended assignee. 

 

12.2. Any right or obligation assigned by the contractor without authorisation is not enforceable 

against the contracting authority. 
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13. INTELLECTUAL PROPERTY RIGHTS 

 

13.1. Ownership of the rights in the results 

 

EDA acquires irrevocably worldwide ownership of the results and of all intellectual property 

rights under the contract on the newly created materials produced specifically for EDA under 

the contract and incorporated in the results, without prejudice however to the rules applying to 

pre-existing rights on pre-existing materials, as per Article 13.2. 

 

The intellectual property rights so acquired include any rights, such as copyright and other 

intellectual or industrial property rights, to any of the results and in all technological solutions 

and information created or produced by the contractor or by its subcontractor in performance 

of the contract. The contracting authority may exploit and use the acquired rights as stipulated 

in this contract. EDA acquires all the rights from the moment the contractor has created the 

results.  

 

The payment of the price includes any fees payable to the contractor about the acquisition of 

ownership of rights by EDA including for all forms of exploitation and of use of the results. 

 

13.2. Licensing rights on pre-existing materials 

 

EDA does not acquire ownership of pre-existing rights under this contract.  

 

The contractor licenses the pre-existing rights on a royalty-free, non-exclusive and irrevocable 

basis to EDA, which may use the pre-existing materials for all the modes of exploitation set 

out in this contract. Unless otherwise agreed, the licence is non-transferable and cannot be sub-

licensed, except as provided hereafter:  

 

(a) the pre-existing rights can be sub-licensed by the contracting authority to persons and 

entities working for it or cooperating with it, including contractors and subcontractors, whether 

legal or natural persons, but only for the purpose of their mission for EDA;  

 

(b) if the result is a "document" such as a report or a study, and it is meant to be published, the 

existence of pre-existing materials in the result may not prevent the publication of the 

document, its translation or its "reuse", it being understood however that the "reuse" may only 

be made of the result as a whole and not of the pre-existing materials taken separately from the 

result; for the sake of this provision, "reuse" and "document" have the meaning given by the 

Commission Decision of 12 December 2011 on the reuse of Commission documents 

(2011/833/EU). 

 

All pre-existing rights are licensed to the EDA from the moment the results are delivered and 

approved by the contracting authority. 

The licensing of pre-existing rights to EDA under this contract covers all territories worldwide 

and is valid for the duration of intellectual property rights protection. 

 

The payment of the price as set out in the contract is deemed to also include any fees payable 

to the contractor in relation to the licensing of pre-existing rights to EDA, including for all 

forms of exploitation and of use of the results.  
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Where performance of the contract requires that the contractor uses pre-existing materials 

belonging to the contracting authority, the contracting authority may request that the contractor 

signs an adequate licence agreement. Such use by the contractor will not entail any transfer of 

rights to the contractor and is limited to the needs of this contract. 

 

13.3. Exclusive rights 

 

EDA acquires the following exclusive rights:  

 

(a) reproduction: the right to authorise or prohibit direct or indirect, temporary or 

permanent reproduction of the results by any means (mechanical, digital or other) and in 

any form, in whole or in part; 

 

(b) communication to the public: the exclusive right to authorise or prohibit any display, 

performance or communication to the public, by wire or wireless means, including the 

making available to the public of the results in such a way that members of the public may 

access them from a place and at a time individually chosen by them; this  also includes the 

communication on the internet and broadcasting by cable or by satellite; 

 

(c) distribution: the exclusive right to authorise or prohibit any form of distribution of 

results or copies of the results to the public, by sale or otherwise; 

 

(d) rental: the exclusive right to authorise or prohibit rental or lending of the results or of 

copies of the results; 

 

(e) adaptation: the exclusive right to authorise or prohibit any modification of the results; 

 

(f) translation: the exclusive right to authorise or prohibit any translation, adaptation, 

arrangement, creation of derivative works based on the results, and any other alteration of 

the results, subject to the respect of moral rights of authors, where applicable; 

 

(g) where the results are or include a database: the exclusive right to authorise or prohibit 

the extraction of all or a substantial part of the contents of the database to another medium 

by any means or in any form; and the exclusive right to authorise or prohibit the re-

utilization of all or a substantial part of the contents of the database by the distribution of 

copies, by renting, by on-line or other forms of transmission; 

 

(h) where the results are or include a patentable subject-matter: the right to register them 

as a patent and to further exploit such patent to the fullest extent; 

 

(i) where the results are or include logos or subject-matter which could be registered as a 

trademark: the right to register such logo or subject-matter as a trademark and to further 

exploit and use it; 

 

(j) where the results are or include know-how: the right to use such know-how as is 

necessary to make use of the results to the full extent provided for by this contract, and 

the right to make it available to contractors or subcontractors acting on behalf of the 

contracting authority, subject to their signing of adequate confidentiality undertakings 

where necessary;  
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(k) where the results are documents: 

 

(i) the right to authorise the reuse of the documents in conformity with the Commission 

Decision of 12 December 2011 on the reuse of Commission documents (2011/833/EU), 

to the extent it is applicable and the documents fall within its scope and are not excluded 

by any of its provisions; for the sake of this provision, “reuse” and  “document” have 

the meaning given to them by this Decision; 

 

(ii) the right to store and archive the results in line with the document management rules 

applicable to the contracting authority, including digitisation or converting the format 

for preservation or new use purposes; 

 

(l) where the results are or incorporate software, including source code, object code and, 

where relevant, documentation, preparatory materials and manuals, in addition to the other 

rights mentioned in this Article: 

 

(i) end-user rights, for all uses by EDA or by subcontractors which result from this 

contract and from the intention of the parties; 

(ii) the rights to receive both the source code and the object code; 

 

(m) the right to license to third parties any of the exclusive rights or of the modes of 

exploitation set out in this contract; however, for pre-existing materials which are only 

licensed to EDA, the right to sub-license does not apply, except in the two cases foreseen 

by Article 13.2.; 

 

(n) to the extent that the contractor may invoke moral rights, the right for the contracting 

authority, except where otherwise provided in this contract, to publish the results with or 

without mentioning the creator(s)’ name(s), and the right to decide when and whether the 

results may be disclosed and published. 

 

The contractor warrants that the exclusive rights and the modes of exploitation may be 

exercised by EDA on all parts of the results, be it via a transfer of ownership of the rights, on 

those parts which were specifically created by the contractor, or via a licence of the pre-existing 

rights, on those parts consisting of pre-existing materials.  

 

Where pre-existing materials are inserted in the results, the contracting authority may accept 

reasonable restrictions impacting on the above list, provided that the said materials are easily 

identifiable and separable from the rest, that they do not correspond to substantial elements of 

the results, and that, should the need arise, satisfactory replacement solutions exist, at no 

additional costs to the contracting authority. In such case, the contractor will have to clearly 

inform the contracting authority before making such choice and the contracting authority has 

the right to refuse it. 

 

 

13.4. Identification of pre-existing rights 

 

When delivering the results, the contractor must warrant that, for any use that the contracting 

authority may envisage within the limits set in this contract, the new created parts  and the pre-

existing material incorporated in the results are free of claims from creators or from any third 

parties and all the necessary pre-existing rights have been obtained or licensed. 
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To that effect, the contractor must establish a list of all pre-existing rights to the results of this 

contract or parts thereof, including identification of the rights’ owners. If there are no 

preexisting rights to the results, the contractor must provide a declaration to that effect. The 

contractor must provide this list or declaration to the contracting authority together with the 

invoice for payment of the balance at the latest. 

 

13.5. Evidence of granting of pre-existing rights 

 

Upon request by the contracting authority, the contractor must, in addition to the list mentioned 

under article 13.4,  provide evidence that it has the ownership or the right to use all the listed 

pre-existing rights, except for the rights owned or  licensed by EDA. The contracting authority 

may request this evidence even after the end of this contract. 

 

This provision also applies to image rights and sound recordings. 

 

This evidence may refer, for example, to rights to: parts of other documents, images, graphs, 

sounds, music, tables, data, software, technical inventions, know-how, IT development tools, 

routines, subroutines or other programs (‘background technology’), concepts, designs, 

installations or pieces of art, data, source or background materials or any other parts of external 

origin. 

 

This evidence must include, as appropriate: 

 

(a) the name and version number of a software product; 

 

(b) the full identification of the work and its author, developer, creator, translator, data 

entry person, graphic designer, publisher, editor, photographer, producer; 

 

(c) a copy of the licence to use the product or of the agreement granting the relevant rights 

to the contractor or a reference to this licence; 

 

(d) a copy of the agreement or extract from the employment contract granting the relevant 

rights to the contractor where parts of the results were created by its personnel; (e) the 

text of the disclaimer notice if any. 

 

Provision of evidence does not release the contractor from its responsibilities if it is found that 

it does not hold the necessary rights, regardless of when and by whom this fact is revealed.  

 

The contractor also warrants that it possesses the relevant rights or powers to execute the 

transfer and that it has paid or has verified payment of all due fees including fees due to 

collecting societies, related to the final results. 

 

13.6. Quotation of works in the result 

 

In the result, the contractor must clearly point out all quotations of existing works. The 

complete reference should include as appropriate, the following: name of the author, title of 

the work, date and place of publication, date of creation, address of publication on the internet, 

number, volume and other information that allows the origin to be easily identified. 
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13.7. Moral rights of creators 

 

By delivering the results, the contractor warrants that the creators will not object to the 

following on the basis of their moral rights under copyright: 

 

(a) that their names be mentioned or not mentioned when the results are presented to the 

public; 

 

(b) that the results be divulged or not after they have been delivered in their final version 

to the contracting authority; 

 

(c) that the results be adapted, provided that this is done in a manner which is not 

prejudicial to the creator’s honour or reputation. 

 

If moral rights on parts of the results protected by copyright may exist, the contractor must 

obtain the consent of creators regarding the granting or waiver of the relevant moral rights in  

accordance with the applicable legal provisions and be ready to provide documentary evidence 

upon request. 

 

13.8. Image rights and sound recordings 

 

If natural persons appear in a result or their voice or any other private element is recorded in a 

recognisable manner, the contractor must obtain a statement by these persons (or, in the case 

of minors, by the persons exercising parental authority) giving their permission for the 

described use of their image, voice or private element and, on request, submit a copy of the 

permission to the contracting authority. The contractor must take the necessary measures to 

obtain such consent in accordance with the applicable legal provisions. 

 

13.9. Copyright notice for pre-existing rights 

 

When the contractor retains pre-existing rights on parts of the results, reference must be 

inserted to that effect when the result is used as set out in Article 13.3, with the following 

disclaimer: ‘© — year — EDA. All rights reserved. Certain parts are licensed under conditions 

to the EU’, or with any other equivalent disclaimer as the contracting authority may consider 

best appropriate, or as the parties may agree on a case-by-case basis. This does not apply where 

inserting such reference would be impossible, notably for practical reasons. 

 

13.10. Visibility of EDA funding and disclaimer 

 

When making use of the results, the contractor must declare that they have been produced 

under a contract with EDA and that the opinions expressed are those of the contractor only and 

do not represent the contracting authority’s official position. The contracting authority may 

waive this obligation in writing or provide the text of the disclaimer. 

 

14. FORCE MAJEURE 

 

14.1. If a party is affected by force majeure, it must immediately notify the other party, stating 

the nature of the circumstances, their likely duration and foreseeable effects. 

 

14.2.A party is not liable for any delay or failure to perform its obligations under the contract 
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if that delay or failure is a result of force majeure. If the contractor is unable to fulfil its 

contractual obligations owing to force majeure, it has the right to remuneration only for 

the services actually provided. 

 

14.3. The parties must take all the necessary measures to limit any damage due to force majeure. 

 

15. LIQUIDATED DAMAGES 

 

15.1. Delay in delivery 

 

If the contractor fails to perform its contractual obligations within the applicable time limits set 

out in this contract, the contracting authority may claim liquidated damages for each day of 

delay using the following formula:  

 

0.3 x (V/d)  

 

where 

 

V is the price of the relevant purchase or deliverable or result or, failing that, the amount 

specified in the purchase order; 

 

d is the duration specified in the contract for delivery of the relevant purchase or 

deliverable or result or, failing that, the duration of performance of the contract 

specified in the purchase order, expressed in days. 

 

The contracting authority may impose liquidated damages up to 15% of the specific contract 

value (VAT excluded). 

 

Liquidated damages may be imposed together with a reduction in price under the conditions 

laid down in Article 16. 

 

15.2. Procedure 

 

The contracting authority must formally notify the contractor of its intention to apply liquidated 

damages and the corresponding calculated amount. 

 

The contractor has 30 days following the date of receipt to submit observations. Failing that, 

the decision becomes enforceable the day after the time limit for submitting observations has 

elapsed. 

 

If the contractor submits observations, the contracting authority, taking into account the 

relevant observations, must notify the contractor: 

 

(a) of the withdrawal of its intention to apply liquidated damages; or 

 

(b) of its final decision to apply liquidated damages and the corresponding amount. 

 

15.3. Nature of liquidated damages 

 

The parties expressly acknowledge and agree that any amount payable under this Article is not 
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a penalty and represents a reasonable estimate of fair compensation for the damage incurred 

due to failure to provide the services within the applicable time limits set out in this contract. 

 

15.4. Claims and liability 

 

Any claim for liquidated damages does not affect the contractor’s actual or potential liability 

or the contracting authority’s rights under Article 18. 

 

16. REDUCTION IN PRICE 

 

16.1. Quality standards 

 

If the contractor fails to provide the service in accordance with the contract (‘unperformed 

obligations’) or if it fails to provide the service in accordance with the expected quality levels 

specified in the tender specifications (‘low quality delivery’), the contracting authority may 

reduce or recover payments proportionally to the seriousness of the unperformed obligations 

or low-quality delivery. This includes in particular cases where the contracting authority cannot 

approve a result, report or deliverable as defined in the purchase order after the contractor has 

submitted the required additional information, correction or new version. 

 

A reduction in price may be imposed together with liquidated damages under the conditions of 

Article 15. 

 

16.2. Procedure 

 

The contracting authority must formally notify the contractor of its intention to reduce payment 

and the corresponding calculated amount. 

 

The contractor has 30 days following the date of receipt to submit observations. Failing that, 

the decision becomes enforceable the day after the time limit for submitting observations has 

elapsed. 

 

If the contractor submits observations, the contracting authority, taking into account the 

relevant observations, must notify the contractor: 

 

(a) of the withdrawal of its intention to reduce payment; or 

 

(b) of its final decision to reduce payment and the corresponding amount. 

 

16.3. Claims and liability 

 

Any reduction in price does not affect the contractor’s actual or potential liability or the 

contracting authority’s rights under Article 18. 

 

17. SUSPENSION OF THE PERFORMANCE OF THE CONTRACT 

 

17.1. Suspension by the contractor 

 

If the contractor is affected by force majeure, it may suspend the performance of the contract. 
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The contractor must immediately notify the contracting authority of the suspension. The 

notification must include a description of the force majeure and state when the contractor 

expects to resume the performance of the contract. 

 

The contractor must notify the contracting authority as soon as it is able to resume performance 

of the contract, unless the contracting authority has already terminated the contract. 

 

17.2. Suspension by the contracting authority 

 

The contracting authority may suspend the performance of the contract or any part of it: 

 

(a) if the procedure for awarding the contract or the performance of the contract proves to 

have been subject to irregularities, fraud or breach of obligations; 

 

(b) in order to verify whether the presumed irregularities fraud or breach of obligations have 

actually occurred.  

 

The contracting authority must formally notify the contractor of the suspension and the reasons 

for it. Suspension takes effect on the date of formal notification, or at a later date if the formal 

notification so provides. 

 

The contracting authority must notify the contractor as soon as the verification is completed 

whether: 

 

(a) it is lifting the suspension; or 

(b) it intends to terminate the contract under Article.18.1(f) or (j). 

 

The contractor is not entitled to compensation for suspension of any part of the contract. 

 

The contracting authority may in addition suspend the time allowed for payments in accordance 

with Article 20.6. 

 

18. TERMINATION OF THE CONTRACT 

 

18.1. Grounds for termination by the contracting authority 

 

The contracting authority may terminate the contract in the following circumstances: 

 

 (a) if provision of the services under an on-going contract has not actually started 

within 15 days of the scheduled date and the contracting authority considers that the 

new date proposed, if any, is unacceptable, taking into account Article 11.2; 

 

(b) if the contractor is unable, through its own fault, to obtain any permit or licence 

required 

for performance of the contract; 

 

(c) if the contractor does not perform the contract in accordance with the tender 

specifications or is in breach of another substantial contractual obligation. 
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(d) if the contractor or any person that assumes unlimited liability for the debts of the 

contractor is in one of the situations provided for in points (a) and (b) of Article 136(1) 

of the Financial Regulation4; 

 

(e) if the contractor or any related person is in one of the situations provided for in 

points (c) to (h) of Article 136(1) or to Article 136(2) of the Financial Regulation. 

 

(f) if the procedure for awarding the contract or the performance of the contract prove 

to have been subject to irregularities, fraud or breach of obligations; 

 

(g) if the contractor does not comply with applicable obligations under environmental, 

social and labour law established by Union law, national law, collective agreements or 

by the international environmental, social and labour law provisions listed in Annex X 

to Directive 2014/24/EU; 

 

(h) if the contractor is in a situation that could constitute a conflict of interest or a 

professional conflicting interest as referred to in Article 7; 

 

(i) if a change to the contractor’s legal, financial, technical, organisational or ownership 

situation is likely to substantially affect the performance of the contract or substantially 

modify the conditions under which the contract was initially awarded or a change 

regarding the exclusion situations listed in Article 136 of Regulation (EU) 2018/1046 

that calls into question the decision to award the contract; 

 

(j) in the event of force majeure, where either resuming implementation is impossible 

or the necessary ensuing amendments to the contract would mean that the tender 

specifications are no longer fulfilled or result in unequal treatment of tenderers or 

contractors; 

 

(k) if the contractor is in breach of the data protection obligations resulting from Article 

9.2; 

 

(l) if the contractor does not comply with the applicable data protection obligations 

resulting from Regulation (EU) 2016/679. 

 

18.2. Grounds for termination by the contractor 

 

The contractor may terminate the contract if the contracting authority fails to comply with its 

obligations, in particular the obligation to provide the information needed for the contractor to 

perform the contract as provided for in the tender specifications. 

 

18.3. Procedure for termination 

 

A party must formally notify the other party of its intention to terminate the contract and the 

                                                           
4 Regulation (EU, Euratom) 2018/1046 of the European Parliament and of the Council of 18 July 2018 on the 

financial rules applicable to the general budget of the Union, amending Regulations (EU) No 1296/2013, (EU) 

No 1301/2013, (EU) No 1303/2013, (EU) No 1304/2013, (EU) No 1309/2013, (EU) No 1316/2013, (EU) No 

223/2014, (EU) No 283/2014, and Decision No 541/2014/EU and repealing Regulation (EU, Euratom) No 

966/2012, OJ L 193 of 30.7.2018, 

https://eur-lex.europa.eu/legal content/EN/TXT/?qid=1544791836334&uri=CELEX:32018R1046   

https://eur-lex.europa.eu/legal%20content/EN/TXT/?qid=1544791836334&uri=CELEX:32018R1046
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grounds for termination. 

 

The other party has 30 days following the date of receipt to submit observations, including the 

measures it has taken or will take to continue fulfilling its contractual obligations. Failing that, 

the decision to terminate becomes enforceable the day after the time limit for submitting 

observations has elapsed. 

 

If the other party submits observations, the party intending to terminate must formally notify it 

either of the withdrawal of its intention to terminate or of its final decision to terminate. 

 

In the cases referred to in points (a) to (d), (g) to (i), (k) to (l) of Article 18.1 and in Article 

18.2, the date on which the termination takes effect must be specified in the formal notification. 

In the cases referred to in points (e), (f) and (j) of Article 18.1, the termination takes effect on 

the day following the date on which the contractor receives notification of termination.  

 

In addition, at the request of the contracting authority and regardless of the grounds for 

termination, the contractor must provide all necessary assistance, including information, 

documents and files, to allow the contracting authority to complete, continue or transfer the 

services to a new contractor or internally, without interruption or adverse effect on the quality 

or continuity of the services. The parties may agree to draw up a transition plan detailing the 

contractor’s assistance unless such plan is already detailed in other contractual documents or 

in the tender specifications. The contractor must provide such assistance at no additional cost, 

except if it can demonstrate that it requires substantial additional resources or means, in which 

case it must provide an estimate of the costs involved and the parties will negotiate an 

arrangement in good faith.  

 

18.4. Effects of termination 

 

The contractor is liable for damage incurred by the contracting authority as a result of the 

termination of the contract including the additional cost of appointing and contracting another 

contractor to provide or complete the services, except if the damage is the result of a 

termination in accordance with Article 18.1 (j) or in Article 18.2. The contracting authority 

may claim compensation for such damage.  

The contractor is not entitled to compensation for any loss resulting from the termination of 

the contract, including loss of anticipated profits, unless the loss was caused by the situation 

specified in Article 18.2. 

 

The contractor must take all appropriate measures to minimise costs, prevent damage and 

cancel or reduce its commitments. 

 

Within 60 days of the date of termination, the contractor must submit any report, deliverable 

or result and any invoice required for services that were provided before the date of termination. 

 

In the case of joint tenders, the contracting authority may terminate the contract with each 

member of the group separately on the basis of points (d), (e), (g), (k) or (l) of Article 18.1, 

under the conditions set out in Article 11.2. 
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19. INVOICES, VALUE ADDED TAX AND E-INVOICING 

 

19.1. Invoices and value added tax 

 

Invoices must contain the contractor’s (or leader’s in the case of a joint tender) identification 

data, the amount, the currency and the date, as well as the contract reference. 

 

Invoices must indicate the place of taxation of the contractor (or leader in the case of a joint 

tender) for value added tax (VAT) purposes and must specify separately amounts not including 

VAT and amounts including VAT. 

 

The contracting authority is exempt from all taxes and duties, including VAT, in accordance 

with Article 27 of Council Decision (CFSP) 2015/1835 of 12 October 2015, which stipulates 

that “privileges and immunities” of the Agency are provided for in Protocol No 7 of the Treaty 

on the Functioning of the European Union on the privileges and immunities of the European 

Union, annexed to the TEU and to the Treaty on the Functioning of the European Union. 

 

For intra-EU purchases, the contractor shall always mention in the invoice(s): “VAT 

Exemption/European Union/Article 151 of Council Directive 2006/112/EC”.  

 

Where VAT is due in Belgium, the contractor shall include the following statement in the 

invoice(s): “Commande destinée à l'usage officiel de l'Union Européenne, Exemption de la 

TVA; article 42 § 3, alinéa 1er 3°, du code de la TVA. Décision ministérielle ET 

121600/A3/LAS du 27 septembre 2017” or an equivalent statement in the Dutch or German 

language. 

 

The contractor (or leader in the case of a joint tender) must complete the necessary formalities 

with the relevant authorities to ensure that the supplies and services required for performance 

of the contract are exempt from taxes and duties, including VAT.  

 

19.2. E-invoicing 

 

As provided for in the purchase order, the contractor (or leader in the case of a joint tender) 

submits invoices by electronic means to the following functional mail box: 

invoices@eda.europa.eu. 

 

 

20. PAYMENTS 

 

20.1. Date of payment 

 

The date of payment is deemed to be the date on the date on which the contracting authority's 

account is debited.  

 

20.2. Currency 

 

Payments are made in euros, unless another currency is provided for in the purchase order. 

 

 

 

mailto:invoices@eda.europa.eu
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20.3. Conversion 

 

The contracting authority makes any conversion between the euro and another currency at the 

daily euro exchange rate published in the Official Journal of the European Union, or failing 

that, at the monthly accounting exchange rate, as established by the European Commission and 

published on the website indicated below, applicable on the day when it issues the payment 

order. 

 

The contractor makes any conversion between the euro and another currency at the monthly 

accounting exchange rate, established by the Commission and published on the website 

indicated below, applicable on the date of the invoice. 

 

http://ec.europa.eu/budget/contracts_grants/info_contracts/inforeuro/inforeuro_en.cfm  

 

20.4. Costs of transfer 

 

The costs of the transfer are borne as follows: 

 

(a) the contracting authority bears the costs of dispatch charged by its bank; 

 

(b) the contractor bears the costs of receipt charged by its bank, 

 

(c) the party causing repetition of the transfer bears the costs for repeated transfer. 

 

20.5. Payment of the balance 

 

The contractor (or leader in the case of a joint tender) must send an invoice for payment of the 

balance within 60 days of the end of the period of provision of the services, as provided for in 

the purchase order or in the tender specifications. 

 

Payment of the invoice and approval of documents does not imply recognition of the regularity, 

authenticity, completeness and correctness of the declarations and information they contain. 

 

Payment of the balance may take the form of recovery.  

 

20.6. Suspension of the time allowed for payment 

 

The contracting authority may suspend the payment periods specified in the purchase order at 

any time by notifying the contractor (or leader in the case of joint tender) that its invoice cannot 

be processed. The reasons the contracting authority may cite for not being able to process an 

invoice are: 

 

(a) because it does not comply with the contract; 

 

(b) because the contractor has not produced the appropriate documents or deliverables; or 

 

(c) because the contracting authority has observations on the documents or deliverables 

submitted with the invoice. 

 

http://ec.europa.eu/budget/contracts_grants/info_contracts/inforeuro/inforeuro_en.cfm
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The contracting authority must notify the contractor (or leader in the case of joint tender) as 

soon as possible of any such suspension, giving the reasons for it. In cases b) and c) referred 

above, the contracting authority shall notify the contractor (or leader in case of a joint tender) 

the time limits to submit additional information or corrections or a new version of the 

documents or deliverables if the contracting authority requires it. 

 

Suspension takes effect on the date the contracting authority sends the notification. The 

remaining payment period resumes from the date on which the requested information or revised 

documents are received or the necessary further verification, including on-the-spot checks, is 

carried out. Where the suspension period exceeds two months, the contractor (or leader in the 

case of a joint tender) may request the contracting authority to justify the continued suspension.  

 

Where the payment periods have been suspended following rejection of a document referred 

to in the first paragraph of this Article and the new document produced is also rejected, the 

contracting authority reserves the right to terminate the contract in accordance with Article 

18.1(c). 

 

20.7. Interest on late payment 

 

On expiry of the payment periods specified in the purchase order, the contractor (or leader in 

the case of joint tender) is entitled to interest on late payment at the rate applied by the European 

Central Bank for its main refinancing operations in Euros (the reference rate), plus eight points. 

The reference rate is the rate in force, as published in the C series of the Official Journal of the 

European Union, on the first day of the month in which the payment period ends. 

 

Suspension of the payment period as provided for in Article 20.6 is not considered as giving 

rise to late payment. 

 

Interest on late payment covers the period running from the day following the due date for 

payment up to and including the date of payment as defined in Article 20.1. 

 

However, when the calculated interest is EUR 200 or less, it must be paid to the contractor (or 

leader in the case of a joint tender) only if it requests it within two months of receiving late 

payment. 

 

21. RECOVERY 

 

21.1. If an amount is to be recovered under the terms of the contract, the contractor must repay 

the contracting authority the amount in question.  

 

21.2. Recovery procedure 

 

Before recovery, the contracting authority must formally notify the contractor of its intention 

to recover the amount it claims, specifying the amount due and the reasons for recovery and 

inviting the contractor to make any observations within 30 days of receipt. 

 

If no observations have been submitted or if, despite the observations submitted, the contracting 

authority decides to pursue the recovery procedure, it must confirm recovery by formally 

notifying a debit note to the contractor, specifying the date of payment. The contractor must 

pay in accordance with the provisions specified in the debit note. 



Page 24 of 25 
 

 

If the contractor does not pay by the due date, the contracting authority may, after informing 

the contractor in writing, recover the amounts due: 

 

(a) by offsetting them against any amounts owed to the contractor by EDA; 

 

(b) by calling in a financial guarantee if the contractor has submitted one to the contracting 

authority; 

 

(c) by taking legal action. 

 

21.3 . Interest on late payment 

 

If the contractor does not honour the obligation to pay the amount due by the date set by the 

contracting authority in the debit note, the amount due bears interest at the rate indicated in 

Article 20.7. Interest on late payments will cover the period starting on the day after the due 

date for payment and ending on the date when the contracting authority receives the full amount 

owed. 

 

Any partial payment is first entered against charges and interest on late payment and then 

against the principal amount. 

 

21.4 . Recovery rules in the case of joint tender 

 

If the contract is signed by a group (joint tender), the group is jointly and severally liable under 

the conditions set out in Article 6 (liability). The contracting authority shall send the debit note 

first to the leader of the group.   

 

If the leader does not pay by the due date the whole amount, and if the amount due cannot be 

offset or can only be offset partially in accordance with Article 21.2 (a), then the contracting 

authority may claim the amount still due to any other member or members of the group by 

respectively notifying them with a debit note in conformity with the provisions laid down in 

Article 21.2. 

 

22. CHECKS AND AUDITS 

 

22.1 The contracting authority and, by virtue of Article 45 of Council Decision 2016/1353, the 

European Anti-Fraud Office may check or require an audit on the performance of the 

contract. This may be carried out either by OLAF’s own staff or by any outside body 

authorised to do so on its behalf. 

 

Such checks and audits may be initiated at any moment during performance of the contract 

and up to five years starting from the payment of the balance. 

 

The audit procedure is initiated on the date of receipt of the relevant letter sent by the 

contracting authority. Audits are carried out on a confidential basis.  

 

22.2 The contractor must keep all original documents stored on any appropriate medium, 

including digitised originals if authorised under national law, for a period of five years 

starting from the payment of the balance. 
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22.3 The contractor must grant the contracting authority's staff and outside personnel 

authorised by the contracting authority the appropriate right of access to sites and premises 

where the contract is performed and to all the information, including information in 

electronic format, needed to conduct such checks and audits. The contractor must ensure 

that the information is readily available at the moment of the check or audit and, if so 

requested, that information is handed over in an appropriate format. 

 

22.4  On the basis of the findings made during the audit, a provisional report is drawn up. The 

contracting authority or its authorised representative must send it to the contractor, who 

has 30 days following the date of receipt to submit observations. The contractor must 

receive the final report within 60 days following the expiry of the deadline to submit 

observations. 

 

On the basis of the final audit findings, the contracting authority may recover all or part 

of the payments made in accordance with Article 21 and may take any other measures 

which it considers necessary. 

 

22.5 In accordance with Council Regulation (Euratom, EC) No. 2185/96 of 11 November 1996 

concerning on-the-spot checks and inspection carried out by the Commission in order to 

protect the European Communities' financial interests against fraud and other 

irregularities and Regulation (EU, Euratom) No. 883/2013 of the European Parliament 

and the Council of 11 September 2013 concerning investigations conducted by the 

European Anti-Fraud Office, the European Anti-Fraud Office may carry out 

investigations, including on-the-spot checks and inspections, to establish whether there 

has been fraud, corruption or any other illegal activity under the contract affecting the 

financial interests of the Union. Findings arising from an investigation may lead to 

criminal prosecution under national law. 

 

The investigations may be carried out at any moment during the provision of the services 

and up to five years starting from the payment of the balance. 

 

22.6 The College of Auditors, the European Public Prosecutor’s Office established by Council 

Regulation (EU) 2017/19397 (‘the EPPO’5) and, for the processing of personal data, 

the European Data Protection Supervisor have the same rights as the contracting 

authority, particularly right of access, for the purpose of checks, audits and 

investigations. 

 

 

                                                           
5 Council Regulation (EU) 2017/1939 of 12 October 2017 implementing enhanced cooperation on the 

establishment of the European Public Prosecutor’s Office (OJ L 283, 31.10.2017, p. 1–71). 


